BID TAB FOR: North Generator and Substation Improvements FILE NO. 2014-033-00

BID DATE: April 22, 2015 CODE: 50002-WC0069

REF. ITEM ENGINEER'S ESTIMATE *1. Thompson Electric **2.J.W. Didado Electric
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 103.05 CONTRACT PERFORMANCE BOND 1 LS. $10,000.00 $10,000.00 $3,700.00 $3,700.00 $8,050.00 $8,050.00
2 624  MOBILIZATION 1 LS. $25,000.00 $25,000.00 $2,500.00 $2,500.00 $45,890.00 $45,890.00
3 SPEC 4.16 KV SWITCHGEAR MODIFICATIONS AND ADDI 1 LS. $350,000.00 $350,000.00 $350,000.00 $350,000.00 $383,190.00 $383,190.00
4 SPEC ELECTRICAL CABLING 1 LS. $28,500.00 $28,500.00 $30,000.00 $30,000.00 $45,920.00 $45,920.00
5 SPEC COMMUNICATIONS CABLING 1 LS. $35,000.00 $35,000.00 $10,000.00 $10,000.00 $30,010.00 $30,010.00
6 SPEC PROGRAMMABLE AUTOMATION CONTROLLER AN 1 LS. $40,000.00 $40,000.00 $34,400.00 $34,400.00 $66,330.00 $66,330.00
7 SPEC NEUTRAL GROUNDING RESISTOR 1 LS. $12,000.00 $12,000.00 $8,000.00 $8,000.00 $7,900.00 $7,900.00
8 SPEC CATALYTIC CONVERTER INSTALLATIONS NORTH 1 LS. $125,000.00 $125,000.00 $100,000.00 $100,000.00 $146,810.00 $146,810.00
9 SPEC NORTH GENERATOR MAINTENANCE REPAIRS 1 LS. $10,000.00 $10,000.00 $30,400.00 $30,400.00 $9,500.00 $9,500.00
10 SPEC 69 KV SUBSTATION IMPROVEMENTS 1 LS. $85,000.00 $85,000.00 $35,000.00 $35,000.00 $35,000.00 $35,000.00
Architectural & Electrical Finishes Re-Work
Allowance - Bidders shall presume that any
architectural and/or electrical finishes re-work
necessitated by the removal of existing conduit,
equipment, or work of this project shall be considered
incidental to the item necessitating the work. This bid
item shall include an additional Architectural &
Electrical Finishes Re-Work Allowance of $34,700 to
be used at the discretion of the City of Akron for
additional Architectural & Electrical Finishes Re-Work
above and beyond what is necessitated by the
11 SPEC project. 1 ALLOW $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00
TOTAL CONSTRUCTION COSTS $755,200.00 $638,700.00 $813,300.00
+/- ENGINEER'S ESTIMATE -15.4% +7.7%

* Ref #3 correction initialed but not dated. Ref #6 correction not initialed or dated.
** Both EEO Forms are incomplete.



ESTIMATE OF PROJECT COSTS

PROJECT: NORTH GENERATOR AND SUBSTATION IMPROVEMENTS

March 13, 2015

CODE NUMBER: 50002-WC0069

FILE NUMBER: 2014-033-00

BID DATE: 04/22/2015

Engineer's Estimate of cost for the installation of (2) 1200A circuit breakers in the existing 4,160 volt Main Switchgear and connecting the

outputs of the North and South Generators to these new breakers, installing catalytic converters on the North and South Generators,

performing maintenance repairs on the North Generator, replacing two (2) 69 kV air break switches, installing all electrical and

cabling, integrating equipment into an existing SCADA system at a 69 kV — 4.16 KV Substation at the
Akron Water Plant, 1570 Ravenna Road, Kent, Ohio 44240.

COMMON ity UTILITIES CITY | FULLDEPTH
REF.| ITEM DESCRIPTION Quan. | uniTs PRICE AMOUNT _[spLitl  iTEMS weF SCF StA oE ATAT Twe SPECIAL | RECONSTR.
103.05 | CONTRACT PERFORMANCE BOND 1lis $10,000.00 $10,000.00
624 |MOBILIZATION 1ls $25,000.00 $25,000.00
SPEC|4.16 KV SWITCHGEAR MODIFICATIONS AND ADDITIONS 1lis $350000.00 | $350,000.00
SPEC| e ecTRICAL cABLING 1lis $28,500.00 $28,500.00
SPEC| commuNicATIONS cABLING 1lLs $35,000.00 $35,000.00
SPEC | pROGRAMMABLE AUTOMATION CONTROLLER AND SYSTEM INTEGRATION\ 1ls $40,000.00 $40,000.00
SPEC| \EUTRAL GROUNDING RESISTOR 1lis $12,000.00 $12,000.00
SPEC| GATALYTIC CONVERTER INSTALLATIONS NORTH AND SOUTH GENERATORS 1lLs. $125000.00 | $125.000.00
SPEC| NORTH GENERATOR £ REPAIRS 1lis $10,000.00 $10,000.00
SPEC |69 kv SUBSTATION IMPROVEMENTS 1ls $85,000.00 $85,000.00
SPEC | Architectural & Electrical Finishes Re-Work Allowance - Biaders shall presume that any architectural T[ALLOW | $34,700.00 $34,700.00
and/or electrical finishes re-viork necessitated by the removal of existing condut, equipment, or work
of this project shall be considered incidental to the item necessitating the work. This bid item shall
include an additional Architectural & Electrical Finishes Re-Work Alowance of $34.700 to be used at
the discretion o the City of Akron for additional Architectural & Electrical Finishes Re-Work above and
beyond what is by the project.
Totals $0.00 $0.00 $0.00 $0.00 50.00 $0.00 50.00 $0.00 50.00
Prorated Common Items 50.00 50,00 $0.00 50.00 $0.00 50.00 $0.00 50.00
Total Estimated Construction Cost $755.200.00 50.00 50,00 50.00 50,00 $0.00 50,00 $0.00 50,00
PROPERTY'S PORTION
1995 RATE SCHEDULE OF ASSESSMENTS
Paving 0.00 LF. 52650 $0.00
Charitable Use 0.00 LF. $13.25 $0.00
Sidewalks 0.00 LF. $13.50 $0.00
Curbs. 0.00 LF. $10.75 $0.00
Drive Approaches 0 SF $1.90 $0.00
Drain Pipe 0 Each $20.00 $0.00
Storm Sewer 0.00 LF. $22.00 0.00
Storm Laterals 0 EACH $550.00 $0.00
Sanitary Sewer 000 LF. $22.00 $0.00
Sanitary House Laterals 0 Each $550.00 $0.00
Water Mains 0.00 LF. 524.00 $0.00
Water Mains (per 53.04(9) 0.00 LF. $10.50 $0.00
Water Senvice Connections 0 Each $580.00 $0.00
Resurfacing
Residential 0.00 LF. $6.65 $0.00
Atterial(Collector 0.00 LF. $7.00 $0.00
Residential Use 0.00 LF. $3.50 $0.00
Charitable Use 0.00 LF. $3.50 $0.00
Full Depth Reconstruction $0.00 50% $0.00
Total Estimated Property's Portion $0.00
AKRON FUNDING SOURCES
WATER CAPITAL FUND
Estimated Construction Cost $0.00
Engineering and Inspection (20%) $0.00
Direct Purchase of Water Main by DBE HREF!
Total Water Capital Fund #REF!
SEWER CAPITAL FUND
Estimated Construction Cost $0.00
Engineering and Inspection (20%) $0.00
Less Assessments for Sanitary Sewers $0.00
Less Assessments for Sanitary Laterals $0.00
Total Sewer Capital Fund $0.00
STREET LIGHT FUND
Estimated Construction Cost $0.00
Engineering and Inspection (20%) $0.00
Total Street Liaht Fund $0.00
PROJECT COST SUMMARY
Total Estimated Construction Cost $755,200.00
Contingency @ 5% $37,760.00
Consultant Design $0.00
Engineering - Design $0.00
Supplemental Senvices (Emerald Environmental) $0.00
Construction - Inspection @ 10% $79,296.00
Advertising $1,500.00
Total Estimated Project Cost $873,756.00
SUMMARY OF FUNDING SOURCES
City of Akron
Water Capital Fund $873.756.00
Total Estimated Project Cost $873.756.00




BIDDING SCHEDULE FOR: North Generator and Substation Improvements

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement
and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on
file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound
herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of
Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

TOTAL ITEM
COST
(QUANTITY X
UNIT PRICE)

$34,700.00

(MUST BE
ESTIMATED
REF. ITEM COMPLETED)
NO. NO. ITEM - DESCRIPTION QUANL'JI"L'II'_I\_( AND UNIT PRICE IN
FIGURES
1 103.05 |[CONTRACT PERFORMANCE BOND 1]|L.S.
2 624 |MOBILIZATION 1]L.S.
4.16 KV SWITCHGEAR MODIFICATIONS AND
3 SPEC |ADDITIONS 1]|L.S.
4 SPEC |ELECTRICAL CABLING 1]L.S.
5 SPEC |COMMUNICATIONS CABLING 1]|L.S.
PROGRAMMABLE AUTOMATION CONTROLLER AND
6 SPEC |SYSTEM INTEGRATION\ 1]L.S.
7 SPEC |NEUTRAL GROUNDING RESISTOR 1]|L.S.
CATALYTIC CONVERTER INSTALLATIONS NORTH
8 SPEC |AND SOUTH GENERATORS 1]L.S.
9 SPEC |NORTH GENERATOR MAINTENANCE REPAIRS 1]|L.S.
10 SPEC [69 KV SUBSTATION IMPROVEMENTS 1]L.S.
Architectural & Electrical Finishes Re-Work Allowance -
Bidders shall presume that any architectural and/or
electrical finishes re-work necessitated by the removal of
existing conduit, equipment, or work of this project shall
be considered incidental to the item necessitating the
work. This bid item shall include an additional
Architectural & Electrical Finishes Re-Work Allowance of
$34,700 to be used at the discretion of the City of Akron
for additional Architectural & Electrical Finishes Re-Work
above and beyond what is necessitated by the project.
11 SPEC 1 |ALLOW $34,700.00
UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE
ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE
INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



